NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 11/27/2007

Control 6167-71-001
Project RMC - 616771001
Highway = FM 0979

County ROBERT SON

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.

04/99



SUBJECT: PLANS AND PROPOSAL ADDENDUMS
PROJECT: RMC - 616771001 CONTROL: 6167-71-001
COUNTY: ROBERTSON
LETTING: 12/05/2007
REFERENCE NO: 1127

PROPOSAL ADDENDUMS
PROPOSAL COVER
X BID INSERTS (SH. NO.: Sheet 1-3
X GENERAL NOTES (SH. NO.: Sheets 2, 3 & 5

SPEC LIST (SH. NO.:
SPECIAL PROVISIONS:
ADDED:

DELETED:

SPECIAL SPECIFICATIONS:
ADDED:

DELETED:
OTHER:

DESCRIPTION OF ABOVE CHANGES
(INCLUDING PLANS SHEET CHANGES)

GENERAL NOTES - PROPOSAL AND PLAN SHEETS 3 - 3B; DELETED PLAN SHEET 3B.
ITEM 247 DELETED MATERIAL REQUIREMENTS CHART.
ITEM 666 ADDED NOTE ON TYPE II DROP-ON BEADS.

INDEX SHEETS - PLAN SHEET 2 - CHANGED GENERAL NOTES FROM 3-3B TO 3-3A.

ESTIMATE & QUANTITIES:

ITEM 247 2097 CHANGED TO 247 2098
ITEM 247 2252 CHANGED TO 247 2325
ITEM 247 2261 CHANGED TO 247 2333

SUMMARY SHEETS:

PLAN SHEET 5 - ITEM 247 GR 1 CHANGED TO GR 2

PLAN SHEET 5B - DELETED MAILBOX TYPES; ADDED CASE 1
PLANS SHEET 5D - ITEM 666 TY II CHANGED TO TY I
PLAN SHEET 5E - ITEM 666 TY II CHANGED TO TY I
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PROJECT RMC - 616771001
COUNTY ROBERTSON

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
110 |2001 EXCAVATION (ROADWAY) cY 546.000 1
DOLLARS
and CENTS
112 |2002 SUBGRADE WIDENING (DENS CONT) STA 421.600 2
DOLLARS
and CENTS
150 |2001 BLADING STA 421.600 3
DOLLARS
and CENTS
164 |2001 BROADCAST SEED (PERM) (RURAL) % 51,523.000 4
(SANDY)
DOLLARS
and CENTS
247 |2098 FL BS(CMPIN PLC)(TY E GR 2) TON 50.000 5
DOLLARS
and CENTS
247 |2325 FL BS(CMPIN PLC)(TY E GR 2)(12") % 1,713.000 6
DOLLARS
and CENTS
247 |2333 FL BS(CMPIN PLC)(TY EGR 2) (4") % 120,626.000 7
DOLLARS
and CENTS
251 (2217 REWORK BSMTL (TY A) (10")(DENSCONT) | STA 417.600 8
DOLLARS
and CENTS
316 [2015 ASPH (RC-250) GAL | 26,915.000 9
DOLLARS
and CENTS
316 |2025 ASPH (CRS-2P OR CRS-1P) GAL | 52,606.000 10
DOLLARS
and CENTS




PROJECT RMC - 616771001
COUNTY ROBERTSON

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
316 |2406 AGGR (TY-B GR-50R TY-L GR-5 SAC-B) CY 844.000 11
DOLLARS
and CENTS
316 |2413 AGGR (TY-B ORL GR-4 SAC-B) CY 942.000 12
DOLLARS
and CENTS
420 (2090 CL A CONC(COLLAR) EA 3.000 13
DOLLARS
and CENTS
500 |2001 MOBILIZATION LS 1.000 14
DOLLARS
and CENTS
502 |2001 BARRICADES, SIGNSAND TRAFFIC HAN- MO 6.000 15
DLING
DOLLARS
and CENTS
506 |2002 ROCK FILTER DAMS (INSTALL) (TY 2) LF 630.000 16
DOLLARS
and CENTS
506 |2009 ROCK FILTER DAMS (REMOVE) LF 630.000 17
DOLLARS
and CENTS
506 |2027 BLADING WORK (EROSION & SEDM CONT) HR 45.000 18
DOLLARS
and CENTS
506 |2034 TEMPORARY SEDIMENT CONTROL FENCE LF 3,600.000 19
DOLLARS
and CENTS
530 |2010 DRIVEWAY S (CONC) SY 5.600 20
DOLLARS
and CENTS




PROJECT RMC - 616771001
COUNTY ROBERTSON

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
530 |2015 TURNOUTS (SURF TREAT) EA 34.000 21
DOLLARS
and CENTS
662 |2115 |001 |WK ZN PAV MRK SHT TERM (TAB) TY Y-2 EA 6,021.000 22
DOLLARS
and CENTS
666 |2012 |001 |REFL PAV MRK TY | (W) 4" (SLD)(100MIL) LF 84,440.000 23
DOLLARS
and CENTS
666 |2048 |001 |REFL PAV MRK TY | (W) 24"(SLD)(100MIL) LF 24.000 24
DOLLARS
and CENTS
666 |2096 |001 |REFL PAV MRK TY I (W) (WORD) (100MIL) EA 2.000 25
DOLLARS
and CENTS
666 |2105 |001 |REFL PAV MRK TY I (Y) 4" (BRK)(100MIL) LF 7,100.000 26
DOLLARS
and CENTS
666 |2111 |001 |REFL PAV MRK TY I (Y) 4" (SLD)(100MIL) LF 50,383.000 27
DOLLARS
and CENTS
672 |2015 |001 |REFL PAV MRKRTY II-A-A EA 984.000 28
DOLLARS
and CENTS




Project Number: RMC 6167-71-001 County: Robertson

Control: 616771001 Highway: FM 979, etc.

GENERAL NOTES

BASIS OF ESTIMATE

ITEM

NG ITEM RATE/UNIT |NO.UNITS| QUANTITY | UNIT
316 ASPH (RC-250) 0.22 GAL/SY | 122339SY| 26915 GAL
AGGR (TY-B GR 5 or TY-L
316 GR 5 SAC-B) 1CY/145SY | 122339 SY 844 cY
316 | ASPH (CRS-2P OR CRS-1P) | 0.43 GAL/SY | 122339SY| 52606 GAL
316 |ACCR(TY-BOrTY-LGR-4 | /1305y | 122330 sY 942 cy
SAC-B)
DEBT TO THE STATE:

If the Comptroller is currently prohibited from issuing a warrant to the Contractor because of a debt
owed to the State, then the Contractor agrees that any payment owing under the contract will be
applied toward the debt or delinquent taxes until the debt or delinquent taxes are paid.

GENERAL.:

View plan sheets on-line or download from the web at:
http://www.dot.state.tx.us/business/plansonline/plansonline.htm

Order plans from any of the plan reproduction companies shown on the web at:
http://www.dot.state.tx.us/gsd/plans/companies.htm

ITEM 7 LEGAL RELATIONS AND RESPONSIBILITIES:

Wear high visibility safety vests as outer garments at all times when work is being performed.

Prove to the Engineer's satisfaction that employees operating equipment on the travel lanes have a
valid State Drivers License issued by one of the United States of America.

Verify locations of all existing utilities in the area of construction with local utility companies.


http://www.dot.state.tx.us/business/plansonline/plansonline.htm
http://www.dot.state.tx.us/gsd/plans/companies.htm

Project Number: RMC 6167-71-001 County: Robertson

Control: 616771001 Highway: FM 979, etc.

ITEM 8 PROSECUTION AND PROGRESS:

Commence work upon the issuance of work order by the Engineer or his representative and continue
for seventy-eight (78) working days. Working days will be charged in accordance with Section
8.3.A.4. “Standard Workweek.”

Working days estimated for this project include curing, testing and performance periods. Suspension
of time for curing, testing or performance periods will not be granted, except time will not be charged
during testing and performance periods which occur after the final acceptance as described in Section
5.8 of the Standard Specifications.

Provide the sequence of work with an estimated project schedule to the Engineer for approval prior
to commencing any work on this contract. By noon of each Wednesday, provide the Engineer a
written outline of the proposed work schedule for the following week. This outline will also list the
times and places for proposed traffic control changes.

Scarify no more than one-half (*2) mile section of roadway, roll and complete compaction prior to
scarifying additional roadway. The Y2-mile section can be the full-width of roadway. Contractor
must, at a minimum, by Friday of each week apply prime seal (first course) to all non-surfaced area.
Allow minimum seven (7) day cure prior to placing second course surface treatment. Apply second
course within ten (10) days. The Engineer may consider extending the ¥2-mile limit if the Contractor
can demonstrate adequate workforce, equipment, material deliveries, work plan, and quality of work
sufficient to handle the longer work zones. If the ¥%-mile of non-surfaced roadway is extended by the
Engineer in writing, this will not exempt the Contractor from not exceeding the 5 minute delay and
any additional signing/traffic control will be considered subsidiary to Item 502, Barricades, Signs,
and Traffic Handling.

Notify the Engineer any time that work will not be performed by 8:15 a.m. of that day.
Do not commence work prior to sunrise and arrange the work so all equipment and/or personnel will

not be on any traveled roadway after sunset.

ITEM 247 FLEXIBLE BASE:

Provide Type E material consisting of crushed limestone produced and graded from oversize
quarried aggregate that originates from a single, naturally occurring source. Do not use gravel or
multiple sources. No blending of sources will be allowed in Type E material.

Use the fifty (50) tons of flexible base for driveways as directed by the Engineer.



Project Number: RMC 6167-71-001 County: Robertson

Control: 616771001 Highway: FM 979, etc.

ITEM 251 REWORKING BASE COURSES:

Do not remove existing asphalt. Match superelevation with existing cross slope, unless directed
otherwise by the Engineer.

ITEM 302 AGGREGATES FOR SURFACE TREATMENTS:

Use aggregate with the minimum surface aggregate classification as depicted in the plans which has
been determined by the Aggregate Quality Monitoring Program (AQMP) listed in the Rated Source
Quality Catalog (RSQC).

ITEM 316 SURFACE TREATMENTS:

Provide rollers equipped with pneumatic tires. Seal the asphalt surfaced driveway as directed by the
Engineer under this item.

Place a two-course surface treatment over finished base surface:
First course to consist of RC-250 and TY-B or TY-L GR-5 / Second course of CRS-2P (warm
weather conditions) or CRS-1P (cool conditions) and TY-B or TY-L GR-4

Cure time of seven (7) days will be required between the first and second courses.

ITEM 502 BARRICADES, SIGNS, AND TRAFFIC HANDLING:

Provide all traffic control for this project. Truck Mounted Attenuators (TMAS) will not be required
for this project except as directed by the Engineer. The traffic control plan will be governed by
PART VI of the TMUTCD, the BC standards sheets, and the traffic control standard sheets or as
directed by the Engineer.

Additional signing and/or barricades shown in the TMUTCD, BC, and TCP standards may be
required by the Engineer to ensure the safety of the traveling public.

Project barricades will be required.

Utilize centerline channelizing devices or provide the Pilot Car Method of one-lane, two-way traffic
control on this project in lieu of such devices. Operate the pilot vehicle in coordination with the
flagging operations and other controls at the end of the one-lane sections in accordance with TCP (1-
2). Mount a G20-4 sign at a conspicuous location on the rear of the vehicle. Traffic delays caused
by one-lane, two-way traffic control, will not be allowed to exceed 5 minutes unless permitted by the
Engineer.

At the end of each work day, remove all grade differentials transverse to centerline.



Project Number: RMC 6167-71-001 County: Robertson
Control: 616771001 Highway: FM 979, etc.

At the end of each work day, provide 100-foot minimum grade tapers longitudinal to centerline to
provide a smooth taper to the added new base.

Open work areas to two-way traffic at night and when Contractor is not working in the roadway.

Place signs R4-1 and R4-2 prior to performing road work. Cover signs R4-2 until second course of
surface treatment is applied or as directed by the Engineer.

(CW8-3) Pavement Ends, (CW8-7) Loose Gravel, (CW8-12) No Center Stripe, and (CW8-5a) Slow
Down on Wet Road signs are required prior to pulverizing existing pavement. Repeat signs at no
more than 2 mile intervals or as directed by the Engineer.

ITEM 506 TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL
CONTROLS:

It is not anticipated that any erosion control devices will be needed on this project. However, in the
event that devices are needed, the Storm Water Pollution Prevention Plan (SW3P) will consist of
using the following items and/or any control measures as directed by the Engineer. Payment for the
work will be determined in accordance with Item 4.2. “Changes in the Work.”

1) Temporary Sediment Control Fence

2) Rock Filter Dams for Erosion and Sedimentation Control

3) Construction Exits

4) Earthwork for Erosion Control

ITEM 530 INTERSECTIONS, DRIVEWAYS, AND TURNOUTS:

Use the fifty (50) tons of flexible base for driveways as directed by the Engineer. The roadway cross
slope shall be slightly adjusted to match the driveways as directed by the Engineer since the profile is
only being raised approximately one (1) inch.

Ensure each property owner has access to their property at all times. This project has one concrete
driveway and asphalt surfaced driveway.

ITEM 662 WORK ZONE PAVEMENT MARKINGS:

Use temporary flexible-reflective roadway marker tabs to delineate the roadway centerline when
existing pavement markings are obliterated by proposed operations.

ITEM 666 REFLECTORIZED PAVEMENT MARKINGS:

Allow final surface treatment to cure for a minimum of three (3) days prior to applying pavement
markings. Place Type Il drop-on beads in lieu of Type III.
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